



CONTRACT ADDENDUM NO. 2

West Hylebos Creek Culvert Replacement/Removal and Flood Control Improvements Construction Project

RFB Number: RFB 10-104

Date of Issue: June 25, 2010

Date of Opening: June 29, 2010

Notice to all Bidders and Plan-holders:

This Addendum No. 2 containing the following revisions, additions, deletions, and/or clarifications, is hereby made a part of the Plans and Contract Provisions (Contract Documents) for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids.

Bidders shall attach this Addendum to their copy of the Contract Provisions, acknowledge receipt of this Addendum in the space provided on the Bid Form, **and acknowledge receipt of this Addendum by signing below and faxing this letter to the City of Federal Way, attn: Fei Tang, at (253) 835-2709. Failure to do so may subject the Bidder to disqualification of its bid.**

A. Clarification of Notice to Proceed Date:

Prior to issuing Notice to Proceed, the Contract needs to be awarded by the City Council and be executed by both the contractor and the city. The City Council meets only on certain days each month. The anticipated dates of the process are as follows:

| | |
|---|--|
| Bid Opening | June 29, 2010 |
| Bid Approval by Landuse/Transportation Committee | July 12, 2010 |
| Bid Award by City Council | July 20, 2010, or August 3, 2010 |
| Issuing Notice of Award | July 21, 2010, or August 4, 2010 |
| Contractor to executed and deliver contract documents | by July 31, 2010, or by August 14, 2010 |
| Preconstruction meeting/submittal review and discussion | prior to issuing Notice to Proceed |

City to execute contract and issuing Notice to Proceed after preconstruction meeting/submittal review and up to 10 calendar days after receipt of executed contract documents from Contractor

The Contractor's attention is called to the fact that, regardless of when the Notice to Proceed will be issued, the Contractor must complete the project within a time frame as specified in Special Provisions Section 1-08.5 and as amended in the Contract Addendum No. 1.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT.

CITY OF FEDERAL WAY


Fei Tang, PE
SWM Project Engineer

RECEIPT OF ADDENDUM NO. 1 IS HEREBY ACKNOWLEDGED:

Firm Name

Signature

Print Name

Date

Title