

**2010 Asphalt Overlay Project  
RFB 10-102  
Addendum No. 1  
February 5, 2010**

**ATTENTION: All Bidders and Planholders**

You are hereby notified that in Addendum No. 1, the Bid and Contract Documents and Plans are amended as follows:

**A. BID SCHEDULE**

Replace the Attachment C - Bid Schedule (pages 24 through 31) with the following Attachment C. Attachment C was revised as follows:

1. In Schedule B, Item No. 22, the Approx Quantity has been changed to 7.
2. In Schedule B, Item No. 23, the Approx Quantity has been changed to 4984.
3. In Schedule B, Item No. 24, the Approx Quantity has been changed to 12.
4. In Schedule B, added

<u>Item No.</u>	<u>Item Description</u>	<u>Approx Quantity</u>	<u>Unit</u>
29	Pedestrian Refuge Island, Complete	2	EA.

5. In Schedule E, Item No. 23, the Approx Quantity has been changed to 22.

**B. PLANS**

Replace the Plan Sheet 10 of 32 with attached Plan Sheet 10 of 32. The new Plan Sheet was revised to restripe Schedule B - S 317<sup>th</sup> Street by adding two-way left turn lane and refuge pedestrian island.

**C. BID OPENING**

The bid opening date **has not** changed.

All bidders are required to acknowledge receipt of this addendum on page 23 of the Bid Form. Failure to do so may cause rejection of the bid.

**CITY OF FEDERAL WAY**



Jeff Huynh  
Street Systems Engineer